New Hampthive ABC Bid Data

CONCORD-PEMBROKE, CONCORD, CONCORD
40405, 16288, 16287
X-A004(390) , X-A001(221) , X-A001(222)

Department of Transportation

PROJECT: CONCORD-PEMBROKE, CONCORD, CONCORD Awarded To: WEAVER BROS. CONST. CO.,
STATE PROJECT NUMBER: 40405, 16288, 16287 INC.
FED. PROJECT NUMBER:  X-A004(390) , X-A001(221) , X-A001(222) 1629 RTE 3A
DATE BIDS OPEN: June 22, 2016, 2:00 BOW, NH 03304
SCOPE OF WORK: 1-393 & US 202 Pavement Preservation from N. Main Street to the end of 1-393. Amount: $10,649,300.08 Certified by:
COMPLETION DATE: October 13, 2017 Award Date: Director of Project Development
LOCATION: Merrimack
Summary of Bidders
Contractor Bid Amount Rank
WEAVER BROS. CONST. CO., INC. $10,649,300.08 A
1629 RTE 3A, BOW NH 03304
PIKE INDUSTRIES, INC. $12,197,055.08 B

3 EASTGATE PARK ROAD, BELMONT NH 03220
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PS&E

WEAVER BROS. CONST. CO,, INC.
1629 RTE 3A
BOW, NH 03304

PIKE INDUSTRIES, INC.
3 EASTGATE PARK ROAD
BELMONT, NH 03220

Item No. Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total
Items
2011 CLEARING AND GRUBBING (F) A .320 $20,000.00 $6,400.00 $18,600.00 $5,952.00 $35,000.00 $11,200.00
201.881 INVASIVE SPECIES CONTROL TYPE | sy 1,340.000 $5.00 $6,700.00 $4.25 $5,695.00 $4.50 $6,030.00
202.31 FILL ABANDONED PIPE cY 174.000 $175.00 $30,450.00 $330.00 $57,420.00 $349.00 $60,726.00
202.6 CURB REMOVAL FOR SALVAGE LF 21.000 $5.00 $105.00 $25.00 $525.00 $26.50 $556.50
202.7 REMOVAL OF GUARDRAIL LF 18,200.000 $1.20 $21,840.00 $2.65 $48,230.00 $1.60 $29,120.00
202.74 REMOVAL OF CONCRETE BARRIER LF 5,890.000 $10.00 $58,900.00 $7.50 $44,175.00 $7.90 $46,531.00
203.1 COMMON EXCAVATION cYy 7,535.000 $11.00 $82,885.00 $11.25 $84,768.75 $12.00 $90,420.00
203.4 MUCK EXCAVATION cYy 1,625.000 $30.00 $48,750.00 $11.55 $18,768.75 $12.00 $19,500.00
203.55261 INSTALLATION AND REMOVAL OF SWZ - PORTABLE u 3.000 $1,000.00 $3,000.00 $1,050.00 $3,150.00 $1,200.00 $3,600.00
QUEUE TRAILER PLATFORM
203.55262 INSTALLATION AND REMOVAL OF SWZ - PORTABLE u 2.000 $1,000.00 $2,000.00 $1,050.00 $2,100.00 $1,200.00 $2,400.00
CHANGEABLE MESSAGE SIGN PLATFORM
203.5540 GUARDRAIL TAPERED RAIL PLATFORM LF 112.500 $12.00 $1,350.00 $20.00 $2,250.00 $21.00 $2,362.50
203.5554 GUARDRAIL EAGRT PLATFORM, TL 3 u 3.000 $1,000.00 $3,000.00 $1,150.00 $3,450.00 $1,300.00 $3,900.00
203.55543 GUARDRAIL EAGRT OFFSET PLATFORM, TL 3 u 12.000 $900.00 $10,800.00 $1,150.00 $13,800.00 $1,300.00 $15,600.00
203.601 EMBANKMENT-IN-PLACE cY 6,810.000 $14.00 $95,340.00 $11.65 $79,336.50 $12.50 $85,125.00
206.1 COMMON STRUCTURE EXCAVATION cY 155.000 $24.00 $3,720.00 $22.75 $3,526.25 $24.00 $3,720.00
206.19 COMMON STRUCTURE EXCAVATION EXPLORATORY cY 25.000 $25.00 $625.00 $55.00 $1,375.00 $58.00 $1,450.00
206.2 ROCK STRUCTURE EXCAVATION cY 80.000 $65.00 $5,200.00 $75.00 $6,000.00 $79.00 $6,320.00
206.411 OBSTRUCTION REMOVAL FOR TRENCHLESS LF 45.000 $500.00 $22,500.00 $80.00 $3,600.00 $84.50 $3,802.50
INSTALLATIONS
207.3 UNCLASSIFIED CHANNEL EXCAVATION cY 525.000 $20.00 $10,500.00 $13.75 $7,218.75 $14.50 $7,612.50
209.1 GRANULAR BACKFILL cYy 34.000 $30.00 $1,020.00 $60.00 $2,040.00 $63.50 $2,159.00
304.301 CRUSHED GRAVEL cY 2,427.000 $28.00 $67,956.00 $26.30 $63,830.10 $29.50 $71,596.50
304.32 CRUSHED GRAVEL FOR SHOULDER LEVELING TON 4,250.000 $22.00 $93,500.00 $18.00 $76,500.00 $20.50 $87,125.00
403.11001 HOT BITUMINOUS PAVEMENT, MACHINE METHOD TON 20,350.000 $63.00 $1,282,050.00 $67.00 $1,363,450.00 $63.50 $1,292,225.00
(QC/QA TIER 1)
403.11002 HOT BITUMINOUS PAVEMENT, MACHINE METHOD TON 9,050.000 $64.00 $579,200.00 $62.00 $561,100.00 $68.00 $615,400.00
(QC/QA TIER 2)
403.119 HOT BITUMINOUS PAVEMENT, MACHINE METHOD, TON 4,100.000 $73.00 $299,300.00 $77.00 $315,700.00 $70.00 $287,000.00
HIGH STRENGTH
403.12 HOT BITUMINOUS PAVEMENT, HAND METHOD TON 743.000 $120.00 $89,160.00 $120.00 $89,160.00 $125.00 $92,875.00
403.4 MATERIAL TRANSFER VEHICLE (MTV) TON 37,500.000 $1.10 $41,250.00 $1.50 $56,250.00 $2.60 $97,500.00
403.6 PAVEMENT JOINT ADHESIVE LF 236,000.000 $0.23 $54,280.00 $0.28 $66,080.00 $0.29 $68,440.00
403.61 PAVEMENT JOINT ADHESIVE (BRIDGE BASE) LF 16,820.000 $2.00 $33,640.00 $0.28 $4,709.60 $0.29 $4,877.80
403.611 PAVEMENT JOINT ADHESIVE (BRIDGE BASE) LF 1,400.000 $2.40 $3,360.00 $0.28 $392.00 $3.25 $4,550.00
403.911 HOT BITUMINOUS BRIDGE PAVEMENT, 1" BASE TON 58.000 $250.00 $14,500.00 $165.00 $9,570.00 $250.00 $14,500.00
COURSE
403.99 TEMPORARY BITUMINOUS PAVEMENT TON 113.000 $200.00 $22,600.00 $120.00 $13,560.00 $300.00 $33,900.00
410.22 ASPHALT EMULSION FOR TACK COAT GAL 20,543.000 $3.15 $64,710.45 $3.85 $79,090.55 $5.00 $102,715.00
410.221 ASPHALT EMULSION FOR TACK COAT GAL 30.000 $3.75 $112.50 $3.85 $115.50 $5.00 $150.00
7. COLD PLANING BITUMINOUS SURFACES sy 213,715.000 $1.30 $277,829.50 $1.70 $363,315.50 $2.20 $470,173.00
417.416 RUMBLE STRIPS, 16" WIDE LF 107,500.000 $0.19 $20,425.00 $0.29 $31,175.00 $0.25 $26,875.00
417.53 REMOVE AND INLAY EXISTING RUMBLE STRIPS LF 69,000.000 $1.40 $96,600.00 $1.65 $113,850.00 $1.70 $117,300.00
502.101 REMOVAL OF EXISTING BRIDGE STRUCTURE u 1.000 $150,000.00 $150,000.00 $59,400.00 $59,400.00 $74,000.00 $74,000.00
502.102 REMOVAL OF EXISTING BRIDGE STRUCTURE u 1.000 $75,000.00 $75,000.00 $43,200.00 $43,200.00 $46,000.00 $46,000.00
502.103 REMOVAL OF EXISTING BRIDGE STRUCTURE u 1.000 $75,000.00 $75,000.00 $43,200.00 $43,200.00 $46,000.00 $46,000.00
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PS&E

WEAVER BROS. CONST. CO,, INC.
1629 RTE 3A
BOW, NH 03304

PIKE INDUSTRIES, INC.
3 EASTGATE PARK ROAD
BELMONT, NH 03220

Item No. Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total
502.104 REMOVAL OF EXISTING BRIDGE STRUCTURE u 1.000 $150,000.00 $150,000.00 $59,400.00 $59,400.00 $78,000.00 $78,000.00
502.105 REMOVAL OF EXISTING BRIDGE STRUCTURE u 1.000 $75,000.00 $75,000.00 $43,200.00 $43,200.00 $165,000.00 $165,000.00
502.106 REMOVAL OF EXISTING BRIDGE STRUCTURE u 1.000 $75,000.00 $75,000.00 $43,200.00 $43,200.00 $150,000.00 $150,000.00
502.107 REMOVAL OF EXISTING BRIDGE STRUCTURE u 1.000 $75,000.00 $75,000.00 $43,200.00 $43,200.00 $40,000.00 $40,000.00
503.101 WATER DIVERSION STRUCTURE u 1.000 $2,500.00 $2,500.00 $5,600.00 $5,600.00 $6,000.00 $6,000.00
503.102 WATER DIVERSION STRUCTURE u 1.000 $5,000.00 $5,000.00 $7,150.00 $7,150.00 $7,550.00 $7,550.00
503.103 WATER DIVERSION STRUCTURE u 1.000 $2,500.00 $2,500.00 $6,825.00 $6,825.00 $7,210.00 $7,210.00
504.1 COMMON BRIDGE EXCAVATION (F) cYy 84.000 $45.00 $3,780.00 $85.00 $7,140.00 $53.00 $4,452.00
511.00 CONCRETE BRIDGE DECK PAVEMENT REMOVAL (F) sy 1,022.000 $15.00 $15,330.00 $26.40 $26,980.80 $25.50 $26,061.00
511.02 PREPARATION FOR PARTIAL DEPTH CONCRETE sy 102.000 $400.00 $40,800.00 $550.00 $56,100.00 $528.00 $53,856.00
BRIDGE DECK REPAIRS
511.03 PREPARATION FOR FULL DEPTH CONCRETE BRIDGE sy 14.000 $600.00 $8,400.00 $1,100.00 $15,400.00 $1,060.00 $14,840.00
DECK REPAIRS
512.0201 PREPARATION FOR CONCRETE REPAIRS, CLASS Il sY 18.000 $620.00 $11,160.00 $660.00 $11,880.00 $634.00 $11,412.00
512.02011 PREPARATION FOR CONCRETE REPAIRS, CLASS Il sY 8.000 $744.00 $5,952.00 $660.00 $5,280.00 $634.00 $5,072.00
520.01 CONCRETE CLASS AA cY 12.000 $1,300.00 $15,600.00 $1,320.00 $15,840.00 $1,270.00 $15,240.00
520.0201 CONCRETE CLASS AA, ABOVE FOOTINGS cYy 72.500 $1,300.00 $94,250.00 $1,525.00 $110,562.50 $1,270.00 $92,075.00
520.02011 CONCRETE CLASS AA, ABOVE FOOTINGS cY 26.000 $1,560.00 $40,560.00 $1,525.00 $39,650.00 $1,270.00 $33,020.00
520.1 CONCRETE CLASS A cY 49.000 $850.00 $41,650.00 $755.00 $36,995.00 $798.00 $39,102.00
534.3 WATER REPELLENT (SILANE/SILOXANE) GAL 332.000 $75.00 $24,900.00 $70.25 $23,323.00 $116.00 $38,512.00
535.1 BITUMEN EPOXY WATERPROOFING sy 81.000 $55.00 $4,455.00 $16.25 $1,316.25 $116.00 $9,396.00
538.2 BARRIER MEMBRANE, PEEL AND STICK - VERTICAL sy 166.000 $32.50 $5,395.00 $43.25 $7,179.50 $42.50 $7,055.00
SURFACES (F)
538.6 BARRIER MEMBRANE, HEAT WELDED - MACHINE sy 1,022.000 $25.00 $25,550.00 $25.40 $25,958.80 $26.50 $27,083.00
METHOD (F)
541.5 PVC WATERSTOPS, NH TYPE 5 (F) LF 587.000 $10.00 $5,870.00 $9.72 $5,705.64 $12.50 $7,337.50
544.01 REINFORCING STEEL LB 2,644.000 $3.00 $7,932.00 $3.98 $10,523.12 $2.00 $5,288.00
544.11 REINFORCING STEEL- MECHANICAL CONNECTORS (F) LB 82.000 $4.00 $328.00 $5.40 $442.80 $6.10 $500.20
544.201 REINFORCING STEEL - EPOXY COATED LB 2,096.000 $3.50 $7,336.00 $4.32 $9,054.72 $2.30 $4,820.80
544.21 REINFORCING STEEL, EPOXY COATED, MECHANICAL LB 94.000 $7.00 $658.00 $5.40 $507.60 $6.30 $592.20
CONNECTORS (F)
559.41 ASPHALTIC PLUG FOR CRACK CONTROL (F) LF 458.000 $100.00 $45,800.00 $130.00 $59,540.00 $125.00 $57,250.00
559.411 ASPHALTIC PLUG FOR CRACK CONTROL (F) LF 132.000 $120.00 $15,840.00 $130.00 $17,160.00 $125.00 $16,500.00
559.412 REPAIR ASPHALTIC PLUG EXPANSION JOINT (F) LF 72.000 $130.00 $9,360.00 $136.50 $9,828.00 $131.00 $9,432.00
560.1001 jgﬁﬁrA(E;?ICATED COMPRESSION SEAL EXPANSION LF 47.000 $550.00 $25,850.00 $553.00 $25,991.00 $803.00 $37,741.00
560.1002 jgﬁﬁrA(E;?ICATED COMPRESSION SEAL EXPANSION LF 48.000 $550.00 $26,400.00 $553.00 $26,544.00 $803.00 $38,544.00
561.1001 PREFABRICATED STRIP SEAL EXPANSION JOINT (F) LF 64.000 $660.00 $42,240.00 $832.00 $53,248.00 $824.00 $52,736.00
561.1201 PREFABRICATED STRIP SEAL EXPANSION JOINT W/ LF 86.000 $900.00 $77,400.00 $1,107.00 $95,202.00 $1,270.00 $109,220.00
PLOW PLATES (F)
561.1202 PREFABRICATED STRIP SEAL EXPANSION JOINT W/ LF 61.000 $900.00 $54,900.00 $1,107.00 $67,527.00 $1,270.00 $77,470.00
PLOW PLATES (F)
561.1203 PREFABRICATED STRIP SEAL EXPANSION JOINT W/ LF 77.000 $900.00 $69,300.00 $1,155.50 $88,973.50 $1,270.00 $97,790.00
PLOW PLATES (F)
561.1204 PREFABRICATED STRIP SEAL EXPANSION JOINT W/ LF 74.000 $900.00 $66,600.00 $1,155.50 $85,507.00 $1,270.00 $93,980.00
PLOW PLATES (F)
561.1205 PREFABRICATED STRIP SEAL EXPANSION JOINT W/ LF 74.000 $900.00 $66,600.00 $1,155.50 $85,507.00 $1,270.00 $93,980.00
PLOW PLATES (F)
561.3001 PREFABRICATED FINGER EXPANSION JOINT (F) LF 81.000 $1,375.00 $111,375.00 $1,583.00 $128,223.00 $1,800.00 $145,800.00
562.1 SILICONE JOINT SEALANT (F) LF 1,452.000 $15.00 $21,780.00 $32.50 $47,190.00 $12.50 $18,150.00
563.02 STEEL POST ASSEMBLY FOR T2 RAIL EA 10.000 $500.00 $5,000.00 $1,323.00 $13,230.00 $766.00 $7,660.00
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PS&E

WEAVER BROS. CONST. CO,, INC.

1629 RTE 3A
BOW, NH 03304

PIKE INDUSTRIES, INC.
3 EASTGATE PARK ROAD
BELMONT, NH 03220

Item No. Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total

565.802 ADJUSTING BRIDGE APPROACH RAIL u 1.000 $250.00 $250.00 $108.00 $108.00 $106.00 $106.00

583.002 RESET EXISTING RIPRAP sy 250.000 $40.00 $10,000.00 $31.25 $7,812.50 $33.00 $8,250.00

585.2 STONE FILL, CLASS B cY 282.000 $45.00 $12,690.00 $48.00 $13,536.00 $50.50 $14,241.00

585.3 STONE FILL, CLASS C cY 9.000 $40.00 $360.00 $56.00 $504.00 $59.00 $531.00

593.411 GEOTEXTILE; PERM CONTROL CL.1, NON-WOVEN sy 875.000 $5.00 $4,375.00 $2.00 $1,750.00 $2.10 $1,837.50

602.63536 UV CURED-IN-PLACE LINER FOR 36" PIPE LF 317.000 $500.00 $158,500.00 $286.00 $90,662.00 $300.00 $95,100.00

603.0001 VIDEO INSPECTION LF 170.000 $2.00 $340.00 $5.70 $969.00 $4.00 $680.00

603.00212 12" R.C. PIPE, 2000D LF 50.000 $50.00 $2,500.00 $110.00 $5,500.00 $116.00 $5,800.00

603.00218 18" R.C. PIPE, 2000D LF 120.000 $82.00 $9,840.00 $58.00 $6,960.00 $61.50 $7,380.00

603.74541 54" TRENCHLESS PIPE u 1.000 $390,000.00 $390,000.00 $470,000.00 $470,000.00 $505,000.00 $505,000.00

603.75481 48" TRENCHLESS PIPE IN STEEL CASING u 1.000 $514,800.00 $514,800.00 $620,000.00 $620,000.00 $665,000.00 $665,000.00

604.0007 POLYETHYLENE LINER EA 75.000 $175.00 $13,125.00 $170.00 $12,750.00 $180.00 $13,500.00

604.242 DROP INLETS TYPE D-B u 1.000 $1,500.00 $1,500.00 $1,850.00 $1,850.00 $1,950.00 $1,950.00

604.325 DRAINAGE MANHOLES, 5-FOOT DIAMETER u 5.000 $2,100.00 $10,500.00 $2,600.00 $13,000.00 $2,750.00 $13,750.00

604.4 RECONSTRUCTING/ADJUSTING CATCH BASIN & LF 145.000 $450.00 $65,250.00 $440.00 $63,800.00 $343.00 $49,735.00
DROP INLET

604.5 RECONSTRUCTING/ADJUSTING MANHOLES LF 1.000 $450.00 $450.00 $765.00 $765.00 $343.00 $343.00

604.72 GRATES & FRAMES, TYPE B EA 5.000 $600.00 $3,000.00 $525.00 $2,625.00 $555.00 $2,775.00

604.75 GRATES & FRAMES, TYPE E EA 3.000 $800.00 $2,400.00 $780.00 $2,340.00 $824.00 $2,472.00

606.000 STEEL BEAM FOR BEAM GUARDRAIL LF 400.000 $9.00 $3,600.00 $7.70 $3,080.00 $7.40 $2,960.00

606.014 6"X8" WOOD POST REPLACEMENTS FOR BEAM EA 30.000 $60.00 $1,800.00 $55.00 $1,650.00 $53.00 $1,590.00
GUARDRAIL POSTS

606.0142 6"X8" WOOD POST ASSEMBLIES FOR BEAM EA 30.000 $12.00 $360.00 $10.00 $300.00 $9.50 $285.00
GUARDRAIL POSTS

606.1254 BEAM GUARDRAIL (TERMINAL UNIT TYPE EAGRT, TL 3) u 13.000 $1,950.00 $25,350.00 $1,950.00 $25,350.00 $1,890.00 $24,570.00
(STEEL POST)

606.127 BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2) (STEEL u 24.000 $490.00 $11,760.00 $495.00 $11,880.00 $475.00 $11,400.00
POST)

606.18001 31" W-BEAM GUARDRAIL WITH 8" OFFSET BLOCK LF 13,700.000 $15.50 $212,350.00 $17.00 $232,900.00 $16.50 $226,050.00
(STEEL POST)

606.28001 31" DOUBLE FACED W-BEAM GUARDRAIL WITH 8" LF 4,000.000 $22.75 $91,000.00 $24.00 $96,000.00 $23.00 $92,000.00
OFFSET BLOCK (STEEL POST)

606.322 DOUBLE FACED TRANSITION RAIL, STEEL POST u 4.000 $4,000.00 $16,000.00 $4,150.00 $16,600.00 $4,100.00 $16,400.00

606.34201 SINGLE FACED ASYMMETRICAL TRANSITION RAIL, LEFT u 15.000 $750.00 $11,250.00 $1,375.00 $20,625.00 $1,400.00 $21,000.00
(STEEL POST)

606.34202 SINGLE FACED ASYMMETRICAL TRANSITION RAIL, u 15.000 $750.00 $11,250.00 $1,375.00 $20,625.00 $1,400.00 $21,000.00
RIGHT (STEEL POST)

606.41212 F-SHAPE CONCRETE BARRIER TRANSITION, TYPE Il u 1.000 $4,000.00 $4,000.00 $5,535.00 $5,535.00 $4,750.00 $4,750.00
(PRECAST)

606.41231 TRANSITION SINGLE SLOPE CONCRETE BARRIER, u 3.000 $2,600.00 $7,800.00 $2,525.00 $7,575.00 $3,400.00 $10,200.00
PRECAST

606.41252 54" SINGLE SLOPE CONCRETE BARRIER (PRECAST) u 2.000 $3,600.00 $7,200.00 $5,535.00 $11,070.00 $6,500.00 $13,000.00
TRANSITION TO BEAM GUARDRAIL

606.413 SINGLE SLOPE CONCRETE MEDIAN BARRIER, PRECAST LF 6,020.000 $75.00 $451,500.00 $94.50 $568,890.00 $100.00 $602,000.00

606.4135 54" SINGLE SLOPE CONCRETE BARRIER, PRECAST LF 220.000 $115.00 $25,300.00 $120.00 $26,400.00 $158.00 $34,760.00

606.417 PORTABLE CONCRETE BARRIER FOR TRAFFIC LF 1,960.000 $24.00 $47,040.00 $13.00 $25,480.00 $31.50 $61,740.00
CONTROL

606.91 RESETTING OR SETTING GUARDRAIL LF 400.000 $15.00 $6,000.00 $13.20 $5,280.00 $12.50 $5,000.00

606.915 RESETTING GUARDRAIL BLOCK AND RAIL ONLY LF 4,025.000 $5.00 $20,125.00 $5.00 $20,125.00 $4.80 $19,320.00

606.9513 TEMP. IMPACT ATTENUATION DEVICE (REDIRECTIVE), u 2.000 $3,500.00 $7,000.00 $9,350.30 $18,700.60 $11,000.00 $22,000.00
TEST LEVEL 3

606.9523 TEMP. IMPACT ATTENUATION DEVICE u 7.000 $4,500.00 $31,500.00 $6,100.00 $42,700.00 $9,000.00 $63,000.00

(NON-REDIRECTIVE) TEST LEVEL 3
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WEAVER BROS. CONST. CO,, INC.

1629 RTE 3A
BOW, NH 03304

PIKE INDUSTRIES, INC.
3 EASTGATE PARK ROAD
BELMONT, NH 03220

Item No. Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total
607.92 RESET CHAIN LINK FENCE WITH ALUMINUM COATED LF 20.000 $25.50 $510.00 $100.00 $2,000.00 $110.00 $2,200.00
STEEL FABRIC

608.1201 2" BITUMINOUS SIDEWALK sy 50.000 $26.00 $1,300.00 $38.50 $1,925.00 $35.00 $1,750.00
608.2401 4" CONCRETE SIDEWALK sy 10.000 $75.00 $750.00 $50.00 $500.00 $47.50 $475.00
608.2601 6" CONCRETE SIDEWALK sy 35.000 $54.00 $1,890.00 $55.00 $1,925.00 $53.00 $1,855.00
608.28 8" CONCRETE SIDEWALK (F) sy 444.000 $46.00 $20,424.00 $62.70 $27,838.80 $58.00 $25,752.00
608.54 DETECTABLE WARNING DEVICES, CAST IRON sy 1.500 $450.00 $675.00 $450.00 $675.00 $423.00 $634.50
609.01 STRAIGHT GRANITE CURB LF 15.000 $23.00 $345.00 $25.00 $375.00 $19.00 $285.00
609.5 RESET GRANITE CURB LF 3,625.000 $7.00 $25,375.00 $11.45 $41,506.25 $6.60 $23,925.00
609.55 RESET GRANITE CURB (BRIDGE) LF 128.000 $70.00 $8,960.00 $102.50 $13,120.00 $63.50 $8,128.00
609.551 RESET GRANITE CURB (BRIDGE) LF 44.000 $84.00 $3,696.00 $102.50 $4,510.00 $53.00 $2,332.00
609.811 BITUMINOUS CURB, TYPE B (4" REVEAL) LF 11,250.000 $4.50 $50,625.00 $6.60 $74,250.00 $6.00 $67,500.00
614.1313 3" CONDUIT TYPE Illl (PRE-CAST CONCRETE) LF 50.000 $40.00 $2,000.00 $110.00 $5,500.00 $106.00 $5,300.00
614.511 CONCRETE PULL BOX 14" EA 13.000 $400.00 $5,200.00 $440.00 $5,720.00 $423.00 $5,499.00
614.73114 3" PVC CONDUIT, SCHEDULE 40 LF 1,320.000 $9.25 $12,210.00 $35.20 $46,464.00 $34.00 $44,880.00
614.73118 3" PVC CONDUIT, SCHEDULE 80 LF 70.000 $20.00 $1,400.00 $66.00 $4,620.00 $63.50 $4,445.00
615.0101 TRAFFIC SIGN TYPE A SF 300.000 $50.00 $15,000.00 $69.20 $20,760.00 $86.50 $25,950.00
615.01201 TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS SF 126.000 $65.00 $8,190.00 $81.00 $10,206.00 $95.00 $11,970.00
615.0301 TRAFFIC SIGN TYPE C SF 24.250 $60.00 $1,455.00 $52.40 $1,270.70 $50.50 $1,224.63
615.0601 TRAFFIC SIGN TYPE CC SF 4.000 $15.00 $60.00 $77.75 $311.00 $42.50 $170.00
616.191 ALTERATIONS TO TRAFFIC SIGNALS u 1.000 $41,000.00 $41,000.00 $64,000.00 $64,000.00 $65,000.00 $65,000.00
616.650 TRAFFIC SIGNAL DETECTOR LOOP 6 FT X 50 FT EA 16.000 $650.00 $10,400.00 $880.00 $14,080.00 $900.00 $14,400.00
616.95 INSTALL TRAFFIC STUDY EQUIPMENT u 1.000 $5,500.00 $5,500.00 $12,100.00 $12,100.00 $12,000.00 $12,000.00
616.96 WEIGH-IN-MOTION TRAFFIC STUDY EQUIPMENT u 1.000 $60,000.00 $60,000.00 $82,500.00 $82,500.00 $90,000.00 $90,000.00
618.61 UNIFORMED OFFICERS WITH VEHICLE $ 202,480.000 $1.00 $202,480.00 $1.00 $202,480.00 $1.00 $202,480.00
619.1 MAINTENANCE OF TRAFFIC U 1.000 $408,000.00 $408,000.00 $255,000.00 $255,000.00 $725,000.00 $725,000.00
619.25 PORTABLE CHANGEABLE MESSAGE SIGN u 9.000 $5,000.00 $45,000.00 $5,400.00 $48,600.00 $7,500.00 $67,500.00
619.253 PORTABLE CHANGEABLE MESSAGE SIGN (UNIT WEEK) UWK 33.000 $225.00 $7,425.00 $500.00 $16,500.00 $175.00 $5,775.00
619.279 AUTOMATED TRAILER-MOUNTED SPEED LIMIT SIGN u 6.000 $5,000.00 $30,000.00 $4,500.00 $27,000.00 $6,500.00 $39,000.00
619.503 WORK ZONE OPERATION COST (SUMMER) MON 2.000 $3,300.00 $6,600.00 $5,200.00 $10,400.00 $5,500.00 $11,000.00
619.51 PORTABLE QUEUE TRAILER / SENSOR (PQT) MON 14.000 $1,400.00 $19,600.00 $825.00 $11,550.00 $800.00 $11,200.00
619.52 PORTABLE CHANGEABLE MESSAGE SIGN (PCMS) MON 10.000 $1,900.00 $19,000.00 $1,050.00 $10,500.00 $1,000.00 $10,000.00
619.63 ;’RUCK-MOUNTED IMPACT ATTENUATOR, TEST LEVEL u 1.000 $10,000.00 $10,000.00 $20,000.00 $20,000.00 $70,000.00 $70,000.00
619.91 RELOCATE SMART WORK ZONE DEVICE u 2.000 $6,600.00 $13,200.00 $385.00 $770.00 $370.00 $740.00
621.1 RETROREFLECTIVE MEDIAN BARRIER DELINEATOR EA 110.000 $15.00 $1,650.00 $20.00 $2,200.00 $4.20 $462.00
621.2 RETROREFLECTIVE BEAM GUARDRAIL DELINEATOR EA 200.000 $5.00 $1,000.00 $4.50 $900.00 $4.20 $840.00
621.31 SINGLE DELINEATOR WITH POST EA 470.000 $35.00 $16,450.00 $39.50 $18,565.00 $38.00 $17,860.00
621.32 DOUBLE DELINEATOR WITH POST EA 115.000 $40.00 $4,600.00 $44.00 $5,060.00 $42.50 $4,887.50
621.33 SINGLE DELINEATOR DOUBLE FACED WITH POST EA 5.000 $40.00 $200.00 $44.00 $220.00 $42.50 $212.50
622.1 STEEL WITNESS MARKERS EA 15.000 $30.00 $450.00 $31.00 $465.00 $29.50 $442.50
628.1 SAWED CONCRETE PAVEMENT LF 25.000 $5.00 $125.00 $5.00 $125.00 $21.00 $525.00
628.2 SAWED BITUMINOUS PAVEMENT LF 30,250.000 $1.15 $34,787.50 $1.90 $57,475.00 $0.79 $23,897.50
628.22 SAWED BITUMINOUS PAVEMENT (BRIDGE) LF 962.000 $2.50 $2,405.00 $2.75 $2,645.50 $2.60 $2,501.20
632.0106 RETROREFLECTIVE PAINT PAVE. MARKING, 6" LINE LF 160,000.000 $0.15 $24,000.00 $0.16 $25,600.00 $0.18 $28,800.00
632.0112 RETROREFLECTIVE PAINT PAVE. MARKING, 12" LINE LF 8,100.000 $0.28 $2,268.00 $0.27 $2,187.00 $0.37 $2,997.00
632.1104 PREFORMED RETROREFLECTIVE TAPE, TYPE | LF 16,500.000 $1.00 $16,500.00 $1.32 $21,780.00 $0.76 $12,540.00

(REMOVABLE) 4" LINE
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PS&E

WEAVER BROS. CONST. CO,, INC.
1629 RTE 3A
BOW, NH 03304

PIKE INDUSTRIES, INC.
3 EASTGATE PARK ROAD
BELMONT, NH 03220

Item No. Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total
632.3106 Eli'léROREFLECT. THERMOPLAS. PAVE. MARKING, 6" LF 850.000 $1.00 $850.00 $1.60 $1,360.00 $1.10 $935.00
632.3112 Eli'léROREFLECT. THERMOPLAS. PAVE. MARKING, 12" LF 3,750.000 $1.75 $6,562.50 $1.87 $7,012.50 $1.90 $7,125.00
632.3118 Eli'léROREFLECT. THERMOPLAS. PAVE. MARKING, 18" LF 415.000 $3.50 $1,452.50 $5.35 $2,220.25 $3.20 $1,328.00
632.32 RETROREFLECT. THERMOPLAS. PAVEMENT MARKING, SF 1,225.000 $7.00 $8,575.00 $8.56 $10,486.00 $6.30 $7,717.50
SYMBOL OR WORD
632.71206 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT LF 138,500.000 $0.95 $131,575.00 $1.20 $166,200.00 $1.00 $138,500.00
MARKING, 6" LINE
632.71212 GROOVED RETROREFLECTIVE POLYUREA PAVEMENT LF 15,000.000 $2.75 $41,250.00 $2.40 $36,000.00 $2.10 $31,500.00
MARKING, 12" LINE
632.911 OBLITERATE PAVE. MARKING LINE, 12" WIDE & UNDER LF 57,500.000 $0.40 $23,000.00 $0.32 $18,400.00 $0.29 $16,675.00
641. LOAM cY 2.000 $60.00 $120.00 $100.00 $200.00 $110.00 $220.00
645.0001 TURBIDITY BARRIER LF 110.000 $20.00 $2,200.00 $15.00 $1,650.00 $26.50 $2,915.00
645.3 EROSION STONE TON 75.000 $30.00 $2,250.00 $27.00 $2,025.00 $28.50 $2,137.50
645.41 TEMPORARY SLOPE STABILIZATION TYPE A sY 2,950.000 $1.50 $4,425.00 $1.60 $4,720.00 $1.60 $4,720.00
645.44 TEMPORARY SLOPE STABILIZATION TYPE D (WILDLIFE sY 1,500.000 $2.00 $3,000.00 $1.98 $2,970.00 $1.90 $2,850.00
FRIENDLY)
645.512 COMPOST SOCK FOR PERIMETER BERM LF 2,225.000 $5.00 $11,125.00 $5.00 $11,125.00 $5.30 $11,792.50
645.531 SILT FENCE LF 7,295.000 $3.00 $21,885.00 $2.50 $18,237.50 $2.60 $18,967.00
645.7 STORM WATER POLLUTION PREVENTION PLAN u 1.000 $14,000.00 $14,000.00 $5,400.00 $5,400.00 $6,000.00 $6,000.00
645.71 MONITORING SWPPP AND EROSION AND SEDIMENT HR 320.000 $65.00 $20,800.00 $68.15 $21,808.00 $90.00 $28,800.00
CONTROLS
646.31 TURF ESTABLISHMENT WITH MULCH AND TACKIFIERS sY 21,125.000 $0.50 $10,562.50 $0.43 $9,083.75 $0.41 $8,661.25
647.1 HUMUS cYy 2,785.000 $19.00 $52,915.00 $16.25 $45,256.25 $17.00 $47,345.00
650.2 LANDSCAPING u 1.000 $25,000.00 $25,000.00 $10,850.00 $10,850.00 $12,000.00 $12,000.00
670.0481 CONSTRUCTION ACCESS ROAD, LEFT IN PLACE u 1.000 $40,000.00 $40,000.00 $38,850.00 $38,850.00 $41,000.00 $41,000.00
670.0482 CONSTRUCTION ACCESS ROAD, LEFT IN PLACE u 1.000 $50,000.00 $50,000.00 $45,500.00 $45,500.00 $49,000.00 $49,000.00
670.0551 gg:gTRUCT AND REMOVE TEMPORARY ACCESS u 1.000 $10,000.00 $10,000.00 $16,850.00 $16,850.00 $18,000.00 $18,000.00
670.0552 gg:gTRUCT AND REMOVE TEMPORARY ACCESS u 1.000 $20,000.00 $20,000.00 $25,500.00 $25,500.00 $27,000.00 $27,000.00
670.0553 gg:gTRUCT AND REMOVE TEMPORARY ACCESS u 1.000 $3,000.00 $3,000.00 $4,000.00 $4,000.00 $4,500.00 $4,500.00
670.0554 gg:gTRUCT AND REMOVE TEMPORARY ACCESS u 1.000 $10,000.00 $10,000.00 $9,000.00 $9,000.00 $10,000.00 $10,000.00
670.104 TEMPORARY PORTABLE LIGHTING u 7.000 $5,000.00 $35,000.00 $7,400.00 $51,800.00 $4,500.00 $31,500.00
670.731 BEAVER DETERRENT FENCE u 1.000 $1,000.00 $1,000.00 $4,250.00 $4,250.00 $4,500.00 $4,500.00
677.1201 PERMANENT FIXED LOCATION DYNAMIC MESSAGE u 1.000 $82,815.00 $82,815.00 $84,000.00 $84,000.00 $85,000.00 $85,000.00
SIGN (DMS)
677.1202 PERMANENT FIXED LOCATION DYNAMIC MESSAGE u 1.000 $82,815.00 $82,815.00 $76,000.00 $76,000.00 $75,000.00 $75,000.00
SIGN (DMS)
677.63 METER AND DISCONNECT PEDESTAL u 2.000 $5,500.00 $11,000.00 $5,500.00 $11,000.00 $5,500.00 $11,000.00
677.9301 3-CONDUCTOR #0 AWG CABLE LF 4,215.000 $4.50 $18,967.50 $8.80 $37,092.00 $8.50 $35,827.50
678.201 IMPACT ATTENUATOR FOUNDATION PAD u 2.000 $2,000.00 $4,000.00 $4,650.00 $9,300.00 $5,000.00 $10,000.00
678.233 LOW MAINTENANCE/SELF-RESTORING IMPACT u 2.000 $32,000.00 $64,000.00 $33,750.00 $67,500.00 $45,000.00 $90,000.00
ATTENUATION DEVICE, TL 3
692. MOBILIZATION u 1.000 $437,000.00 $437,000.00 $595,000.00 $595,000.00 $1,000,000.00 $1,000,000.00
693. ON-THE-JOB TRAINING OF UNSKILLED WORKERS $ 600.000 $1.00 $600.00 $1.00 $600.00 $1.00 $600.00
698.12 FIELD OFFICE TYPE B MON 20.000 $1,280.00 $25,600.00 $1,500.00 $30,000.00 $2,500.00 $50,000.00
699. MISCELLANEOUS TEMPORARY EROSION AND $ 14,000.000 $1.00 $14,000.00 $1.00 $14,000.00 $1.00 $14,000.00

SEDIMENT CONTROL
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Friday, July 22, 2016

PS&E WEAVER BROS. CONST. CO,, INC. PIKE INDUSTRIES, INC.
1629 RTE 3A 3 EASTGATE PARK ROAD
BOW, NH 03304 BELMONT, NH 03220

Item No. Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total
1002.1 REPAIRS OR REPLACEMENTS AS NEEDED - BRIDGE $ 35,000.000 $1.00 $35,000.00 $1.00 $35,000.00 $1.00 $35,000.00

STRUCTURES
1010.15 FUEL ADJUSTMENT $ 70,000.000 $1.00 $70,000.00 $1.00 $70,000.00 $1.00 $70,000.00
1010.2 ASPHALT CEMENT ADJUSTMENT $ 100,000.000 $1.00 $100,000.00 $1.00 $100,000.00 $1.00 $100,000.00
1010.3 QUALITY CONTROL QUALITY ASSURANCE (QC/QA) $ 93,063.000 $1.00 $93,063.00 $1.00 $93,063.00 $1.00 $93,063.00

ASPHALT
1010.5 COMPLETION INCENTIVE/ DISINCENTIVE $ 35,000.000 $1.00 $35,000.00 $1.00 $35,000.00 $1.00 $35,000.00

Totals: $10,098,087.95 | $10,649,300.08 | $12,197,055.08 |
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New Hampshive

Department of Transportation

PS&E Comparison

CONCORD-PEMBROKE, CONCORD, CONCORD

40405, 16288, 16287

X-A004(390) , X-A001(221) , X-A001(222)

A-Bidder PS&E

A-PS&E

Item No. Description Unit Quantity Unit Price Total Unit Price Total Difference
Items
201.1 CLEARING AND GRUBBING (F) A 320 $18,600.00 $5,952.00 $20,000.00 $6,400.00 ($448.00)
201.881 INVASIVE SPECIES CONTROL TYPE | SY 1,340.000 $4.25 $5,695.00 $5.00 $6,700.00 ($1,005.00)
202.31 FILL ABANDONED PIPE cY 174.000 $330.00)  $57,420.00 $175.00)  $30,450.00 $26,970.00
202.6 CURB REMOVAL FOR SALVAGE LF 21.000 $25.00 $525.00 $5.00 $105.00 $420.00
202.7 REMOVAL OF GUARDRAIL LF 18,200.000 $2.65 $48,230.00 $1.20 $21,840.00 $26,390.00
202.74 REMOVAL OF CONCRETE BARRIER LF 5,890.000 $7.50 $44,175.00 $10.00 $58,900.00 ($14,725.00)
203.1 COMMON EXCAVATION cY 7,535.000 $11.25|  $84,768.75 $11.00]  $82,885.00 $1,883.75
203.4 MUCK EXCAVATION cY 1,625.000 $11.55|  $18,768.75 $30.00|  $48,750.00 ($29,981.25)
203.55261 D g L O AND REMOVAL OF SWz.- U 3.000 $1,050.00 $3,150.00 $1,000.00 $3,000.00 $150.00
QUEUE TRAILER PLATFORM
203.55262 D g L O AND REMOVAL OF SWz.- U 2.000 $1,050.00 $2,100.00 $1,000.00 $2,000.00 $100.00
CHANGEABLE MESSAGE SIGN PLATFORM

203.5540 GUARDRAIL TAPERED RAIL PLATFORM LF 112.500 $20.00 $2,250.00 $12.00 $1,350.00 $900.00
203.5554 GUARDRAIL EAGRT PLATFORM, TL 3 U 3.000 $1,150.00 $3,450.00 $1,000.00 $3,000.00 $450.00
203.55543 GUARDRAIL EAGRT OFFSET PLATFORM, TL 3 |U 12.000 $1,150.00/  $13,800.00 $900.00f  $10,800.00 $3,000.00
203.601 EMBANKMENT-IN-PLACE cY 6,810.000 $11.65 $79,336.50 $14.00 $95,340.00 ($16,003.50)
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206.1 COMMON STRUCTURE EXCAVATION cY 155.000 $22.75 $3,526.25 $24.00 $3,720.00 ($193.75)
COMMON STRUCTURE EXCAVATION
206.19 L OPATORY cY 25.000 $55.00 $1,375.00 $25.00 $625.00 $750.00
206.2 ROCK STRUCTURE EXCAVATION CcY 80.000 $75.00 $6,000.00 $65.00 $5,200.00 $800.00
206.411 OBSTRUCTION REMOVAL FOR TRENCHLESS |LF 45.000 $80.00 $3,600.00 $500.00]  $22,500.00 ($18,900.00)
INSTALLATIONS
207.3 UNCLASSIFIED CHANNEL EXCAVATION cY 525.000 $13.75 $7.218.75 $20.00|  $10,500.00 ($3,281.25)
209.1 GRANULAR BACKFILL CcY 34.000 $60.00 $2,040.00 $30.00 $1,020.00 $1,020.00
304.301 CRUSHED GRAVEL cY 2,427.000 $26.30|  $63,830.10 $28.00]  $67,956.00 ($4,125.90)
304.32 CELSHED GRAVEL FOR SHOULDER TON 4,250.000 $18.00|  $76,500.00 $22.00|  $93,500.00 ($17,000.00)
403.11001 ,\HA‘ELE‘(')TEEM'NOUS PAVEMENT, MACHINE TON 20,350.000 $67.00| $1,363,450.00 $63.00| $1,282,050.00 $81,400.00
(QC/QA TIER 1)
403.11002 ,\HA‘ELE‘(')TEEM'NOUS PAVEMENT, MACHINE TON 9,050.000 $62.00| $561,100.00 $64.00| $579,200.00 ($18,100.00)
(QC/QA TIER 2)
403.119 ,\HA‘ELE‘(')TEEM'NOUS PAVEMENT, MACHINE TON 4,100.000 $77.00| $315,700.00 $73.00| $299,300.00 $16,400.00
HIGH STRENGTH
403.12 HOT BITUMINOUS PAVEMENT, HAND METHOD | TON 743.000 $120.00 $89,160.00 $120.00 $89,160.00 $0.00
403.4 MATERIAL TRANSFER VEHICLE (MTV) TON 37,500.000 $1.50 $56,250.00 $1.10 $41,250.00 $15,000.00
403.6 PAVEMENT JOINT ADHESIVE LF 236,000.000 $0.28|  $66,080.00 $0.23|  $54,280.00 $11,800.00
403.61 PAVEMENT JOINT ADHESIVE (BRIDGE BASE) |LF 16,820.000 $0.28 $4,709.60 $2.00 $33,640.00 ($28,930.40)
403.611 PAVEMENT JOINT ADHESIVE (BRIDGE BASE) |LF 1,400.000 $0.28 $392.00 $2.40 $3,360.00 ($2,968.00)
403.911 EESTEB'TUM'NOUS BRIDGE PAVEMENT, 1" TON 58.000 $165.00 $9,570.00 $250.00|  $14,500.00 ($4,930.00)
COURSE
403.99 TEMPORARY BITUMINOUS PAVEMENT TON 113.000 $120.00  $13,560.00 $200.00|  $22,600.00 ($9,040.00)
410.22 ASPHALT EMULSION FOR TACK COAT GAL 20,543.000 $3.85|  $79,000.55 $3.15|  $64,710.45 $14,380.10
410.221 ASPHALT EMULSION FOR TACK COAT GAL 30.000 $3.85 $115.50 $3.75 $112.50 $3.00
417. COLD PLANING BITUMINOUS SURFACES SY 213,715.000 $1.70| $363,315.50 $1.30| $277,829.50 $85,486.00
417.416 RUMBLE STRIPS, 16" WIDE LF 107,500.000 $0.29|  $31,175.00 $0.19|  $20,425.00 $10,750.00
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REMOVE AND INLAY EXISTING RUMBLE

417.53 STRIDS LF 69,000.000 $1.65| $113,850.00 $1.40|  $96,600.00 $17,250.00
502.101 REMOVAL OF EXISTING BRIDGE STRUCTURE |U 1.000 $59,400.00|  $59,400.00|  $150,000.00| $150,000.00 ($90,600.00)
502.102 REMOVAL OF EXISTING BRIDGE STRUCTURE |U 1.000 $43,200.00 $43,200.00 $75,000.00 $75,000.00 ($31,800.00)
502.103 REMOVAL OF EXISTING BRIDGE STRUCTURE |U 1.000 $43,200.00|  $43,200.00 $75,000.00|  $75,000.00 ($31,800.00)
502.104 REMOVAL OF EXISTING BRIDGE STRUCTURE |U 1.000 $59,400.00|  $59,400.00|  $150,000.00| $150,000.00 ($90,600.00)
502.105 REMOVAL OF EXISTING BRIDGE STRUCTURE |U 1.000 $43,200.00 $43,200.00 $75,000.00 $75,000.00 ($31,800.00)
502.106 REMOVAL OF EXISTING BRIDGE STRUCTURE |U 1.000 $43,200.00|  $43,200.00 $75,000.00|  $75,000.00 ($31,800.00)
502.107 REMOVAL OF EXISTING BRIDGE STRUCTURE |U 1.000 $43,200.00|  $43,200.00 $75,000.00|  $75,000.00 ($31,800.00)
503.101 WATER DIVERSION STRUCTURE u 1.000 $5,600.00 $5,600.00 $2,500.00 $2,500.00 $3,100.00
503.102 WATER DIVERSION STRUCTURE u 1.000 $7,150.00 $7,150.00 $5,000.00 $5,000.00 $2,150.00
503.103 WATER DIVERSION STRUCTURE U 1.000 $6,825.00 $6,825.00 $2,500.00 $2,500.00 $4,325.00
504.1 COMMON BRIDGE EXCAVATION (F) cY 84.000 $85.00 $7,140.00 $45.00 $3,780.00 $3,360.00
511.00 ggﬂgsﬁﬁgR'DGE DECK PAVEMENT sy 1,022.000 $26.40|  $26,980.80 $15.00|  $15,330.00 $11,650.80
511.02 ggﬁ%’gg}go"‘ FOR PARTIAL DEPTH sy 102.000 $550.00f  $56,100.00 $400.00f  $40,800.00 $15,300.00
BRIDGE DECK REPAIRS
511.03 PREP/RATION FOR FULL DEPTH CONCRETE | gy 14.000 $1,100.00|  $15,400.00 $600.00 $8,400.00 $7,000.00
DECK REPAIRS
512.0201 PRECARATION FOR CONGRETE REPAIRS, gy 18.000 $660.00|  $11,880.00 $620.00|  $11,160.00 $720.00
512.02011 P CAATION FOR CONCRETE REPAIRS, gy 8.000 $660.00 $5,280.00 $744.00 $5,952.00 ($672.00)
520.01 CONCRETE CLASS AA cY 12.000 $1,320.00|  $15,840.00 $1,300.00|  $15,600.00 $240.00
520.0201 CONCRETE CLASS AA, ABOVE FOOTINGS ~ |CY 72.500 $1,525.00| $110,562.50 $1,300.00|  $94,250.00 $16,312.50
520.02011 CONCRETE CLASS AA, ABOVE FOOTINGS ~ |CY 26.000 $1,525.00|  $39,650.00 $1,560.00|  $40,560.00 ($910.00)
520.1 CONCRETE CLASS A CcY 49.000 $755.00 $36,995.00 $850.00 $41,650.00 ($4,655.00)
534.3 WATER REPELLENT (SILANE/SILOXANE) GAL 332.000 $70.25|  $23,323.00 $75.00]  $24,900.00 ($1,577.00)
535.1 BITUMEN EPOXY WATERPROOFING SY 81.000 $16.25 $1,316.25 $55.00 $4,455.00 ($3,138.75)
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538.2 32§$|IEELMEMBRANE’ PEEL AND STICK - % 166.000 $43.25 $7,179.50 $32.50 $5,395.00 $1,784.50
SURFACES (F)

538.6 m'zﬁ'lﬁz""EMBRANE’ HEAT WELDED - sy 1,022.000 $25.40|  $25,958.80 $25.00]  $25,550.00 $408.80
METHOD (F)

541.5 PVC WATERSTOPS, NH TYPE 5 (F) LF 587.000 $9.72 $5,705.64 $10.00 $5,870.00 ($164.36)

544.01 REINFORCING STEEL LB 2,644.000 $3.98 $10,523.12 $3.00 $7,932.00 $2,591.12
REINFORCING STEEL- MECHANICAL

544.11 CONNECTORS (F) LB 82.000 $5.40 $442.80 $4.00 $328.00 $114.80

544.201 REINFORCING STEEL - EPOXY COATED LB 2,096.000 $4.32 $9,054.72 $3.50 $7,336.00 $1,718.72
REINFORCING STEEL, EPOXY COATED,

544.21 R oL LB 94.000 $5.40 $507.60 $7.00 $658.00 ($150.40)
CONNECTORS (F)

559.41 ASPHALTIC PLUG FOR CRACK CONTROL (F) |LF 458.000 $130.00|  $59,540.00 $100.00|  $45,800.00 $13,740.00

559.411 ASPHALTIC PLUG FOR CRACK CONTROL (F) |LF 132.000 $130.00 $17,160.00 $120.00 $15,840.00 $1,320.00

550.412 (Ff:E)PA'R ASPHALTIC PLUG EXPANSION JOINT |, 72.000 $136.50 $9,828.00 $130.00 $9,360.00 $468.00

560.1001 EQE;Q‘;%&ATED COMPRESSION SEAL LF 47.000 $553.00  $25,991.00 $550.00|  $25,850.00 $141.00
JOINT (F)

560.1002 EQE;Q‘;%&ATED COMPRESSION SEAL LF 48.000 $553.00|  $26,544.00 $550.00|  $26,400.00 $144.00
JOINT (F)

561.1001 fgli'}A(BF';'CATED STRIP SEAL EXPANSION |, & 64.000 $832.00|  $53,248.00 $660.00|  $42,240.00 $11,008.00

561.1201 ?gli';AV?/'f'CATED STRIP SEAL EXPANSION |} £ 86.000 $1,107.00|  $95,202.00 $900.00|  $77,400.00 $17,802.00
PLOW PLATES (F)

561.1202 ?gli';AV?/'f'CATED STRIP SEAL EXPANSION |} £ 61.000 $1,107.00|  $67,527.00 $900.00|  $54,900.00 $12,627.00
PLOW PLATES (F)

561.1203 ?gli';AV?/'f'CATED STRIP SEAL EXPANSION |} £ 77.000 $1,155.50|  $88,973.50 $900.00|  $69,300.00 $19,673.50
PLOW PLATES (F)

561.1204 ?gli';AV?/'f'CATED STRIP SEAL EXPANSION |} £ 74.000 $1,155.50|  $85,507.00 $900.00|  $66,600.00 $18,907.00
PLOW PLATES (F)

561.1205 ?gli';AV?/'f'CATED STRIP SEAL EXPANSION |} £ 74.000 $1,155.50|  $85,507.00 $900.00|  $66,600.00 $18,907.00
PLOW PLATES (F)

561.3001 ';?EFABR'CATED FINGER EXPANSION JOINT |, 81.000 $1,583.00| $128,223.00 $1,375.00| $111,375.00 $16,848.00

562.1 SILICONE JOINT SEALANT (F) LF 1,452.000 $32.50 $47,190.00 $15.00 $21,780.00 $25,410.00

563.02 STEEL POST ASSEMBLY FOR T2 RAIL EA 10.000 $1,323.00|  $13,230.00 $500.00 $5,000.00 $8,230.00
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565.802 ADJUSTING BRIDGE APPROACH RAIL u 1.000 $108.00 $108.00 $250.00 $250.00 ($142.00)
583.002 RESET EXISTING RIPRAP SY 250.000 $31.25 $7,812.50 $40.00 $10,000.00 ($2,187.50)
585.2 STONE FILL, CLASS B cY 282.000 $48.00]  $13,536.00 $45.00]  $12,690.00 $846.00
585.3 STONE FILL, CLASS C cY 9.000 $56.00 $504.00 $40.00 $360.00 $144.00
593.411 S (TILE; PERMCONTROL CL.1, NON- gy 875.000 $2.00 $1,750.00 $5.00 $4,375.00 ($2,625.00)
602.63536 UV CURED-IN-PLACE LINER FOR 36" PIPE LF 317.000 $286.00[  $90,662.00 $500.00f $158,500.00 ($67,838.00)
603.0001 VIDEO INSPECTION LF 170.000 $5.70 $969.00 $2.00 $340.00 $629.00
603.00212 12" R.C. PIPE, 2000D LF 50.000 $110.00 $5,500.00 $50.00 $2,500.00 $3,000.00
603.00218 18" R.C. PIPE, 2000D LF 120.000 $58.00 $6,960.00 $82.00 $9,840.00 ($2,880.00)
603.74541 54" TRENCHLESS PIPE U 1.000 $470,000.00| $470,000.00|  $390,000.00| $390,000.00 $80,000.00
603.75481 48" TRENCHLESS PIPE IN STEEL CASING U 1.000 $620,000.00| $620,000.00]  $514,800.00| $514,800.00 $105,200.00
604.0007 POLYETHYLENE LINER EA 75.000 $170.00 $12,750.00 $175.00 $13,125.00 ($375.00)
604.242 DROP INLETS TYPE D-B u 1.000 $1,850.00 $1,850.00 $1,500.00 $1,500.00 $350.00
604.325 DRAINAGE MANHOLES, 5-FOOT DIAMETER ~ |U 5.000 $2,600.00|  $13,000.00 $2,100.00|  $10,500.00 $2,500.00
604.4 EECONSTRUCT'NG/ADJUST'NG CATCHBASIN | 145.000 $440.00|  $63,800.00 $450.00|  $65,250.00 ($1,450.00)
DROP INLET
604.5 RECONSTRUCTING/ADJUSTING MANHOLES ~ |LF 1.000 $765.00 $765.00 $450.00 $450.00 $315.00
604.72 GRATES & FRAMES, TYPE B EA 5.000 $525.00 $2,625.00 $600.00 $3,000.00 ($375.00)
604.75 GRATES & FRAMES, TYPE E EA 3.000 $780.00 $2,340.00 $800.00 $2,400.00 ($60.00)
606.000 STEEL BEAM FOR BEAM GUARDRAIL LF 400.000 $7.70 $3,080.00 $9.00 $3,600.00 ($520.00)
606.014 g’;‘/f,'\'AWOOD POST REPLACEMENTS FOR EA 30.000 $55.00 $1,650.00 $60.00 $1,800.00 ($150.00)
GUARDRAIL POSTS
606.0142 6"X8" WOOD POST ASSEMBLIES FOR BEAM  |EA 30.000 $10.00 $300.00 $12.00 $360.00 ($60.00)
GUARDRAIL POSTS
606.1254 BEAM GUARDRAIL (TERMINAL UNIT TYPE U 13.000 $1,950.00)  $25,350.00 $1,950.00|  $25,350.00 $0.00

EAGRT, TL 3)
(STEEL POST)
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606.127

BEAM GUARDRAIL (TERMINAL UNIT TYPE G-2)
(STEEL
POST)

24.000

$495.00

$11,880.00

$490.00

$11,760.00

$120.00

606.18001

31" W-BEAM GUARDRAIL WITH 8" OFFSET
BLOCK
(STEEL POST)

LF

13,700.000

$17.00

$232,900.00

$15.50

$212,350.00

$20,550.00

606.28001

31" DOUBLE FACED W-BEAM GUARDRAIL
WITH 8"
OFFSET BLOCK (STEEL POST)

LF

4,000.000

$24.00

$96,000.00

$22.75

$91,000.00

$5,000.00

606.322

DOUBLE FACED TRANSITION RAIL, STEEL
POST

4.000

$4,150.00

$16,600.00

$4,000.00

$16,000.00

$600.00

606.34201

SINGLE FACED ASYMMETRICAL TRANSITION
RAIL, LEFT
(STEEL POST)

15.000

$1,375.00

$20,625.00

$750.00

$11,250.00

$9,375.00

606.34202

SINGLE FACED ASYMMETRICAL TRANSITION
RAIL,
RIGHT (STEEL POST)

15.000

$1,375.00

$20,625.00

$750.00

$11,250.00

$9,375.00

606.41212

F-SHAPE CONCRETE BARRIER TRANSITION,
TYPE Il
(PRECAST)

1.000

$5,535.00

$5,535.00

$4,000.00

$4,000.00

$1,535.00

606.41231

TRANSITION SINGLE SLOPE CONCRETE
BARRIER,
PRECAST

3.000

$2,525.00

$7,575.00

$2,600.00

$7,800.00

($225.00)

606.41252

54" SINGLE SLOPE CONCRETE BARRIER
(PRECAST)
TRANSITION TO BEAM GUARDRAIL

2.000

$5,535.00

$11,070.00

$3,600.00

$7,200.00

$3,870.00

606.413

SINGLE SLOPE CONCRETE MEDIAN BARRIER,
PRECAST

LF

6,020.000

$94.50

$568,890.00

$75.00

$451,500.00

$117,390.00

606.4135

54" SINGLE SLOPE CONCRETE BARRIER,
PRECAST

LF

220.000

$120.00

$26,400.00

$115.00

$25,300.00

$1,100.00

606.417

PORTABLE CONCRETE BARRIER FOR
TRAFFIC
CONTROL

LF

1,960.000

$13.00

$25,480.00

$24.00

$47,040.00

($21,560.00)

606.91

RESETTING OR SETTING GUARDRAIL

LF

400.000

$13.20

$5,280.00

$15.00

$6,000.00

($720.00)

606.915

RESETTING GUARDRAIL BLOCK AND RAIL
ONLY

LF

4,025.000

$5.00

$20,125.00

$5.00

$20,125.00

$0.00

606.9513

TEMP. IMPACT ATTENUATION DEVICE
(REDIRECTIVE),
TEST LEVEL 3

2.000

$9,350.30

$18,700.60

$3,500.00

$7,000.00

$11,700.60

606.9523

TEMP. IMPACT ATTENUATION DEVICE
(NON-REDIRECTIVE) TEST LEVEL 3

7.000

$6,100.00

$42,700.00

$4,500.00

$31,500.00

$11,200.00

607.92

RESET CHAIN LINK FENCE WITH ALUMINUM
COATED
STEEL FABRIC

20.000

$100.00

$2,000.00

$25.50

$510.00

$1,490.00

608.1201

2" BITUMINOUS SIDEWALK

SY

50.000

$38.50

$1,925.00

$26.00

$1,300.00

$625.00

608.2401

4" CONCRETE SIDEWALK

SY

10.000

$50.00

$500.00

$75.00

$750.00

($250.00)

608.2601

6" CONCRETE SIDEWALK

SY

35.000

$55.00

$1,925.00

$54.00

$1,890.00

$35.00
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608.28 8" CONCRETE SIDEWALK (F) sy 444.000 $62.70|  $27,838.80 $46.00|  $20,424.00 $7,414.80
608.54 DETECTABLE WARNING DEVICES, CAST IRON [SY 1.500 $450.00 $675.00 $450.00 $675.00 $0.00
609.01 STRAIGHT GRANITE CURB LF 15.000 $25.00 $375.00 $23.00 $345.00 $30.00
609.5 RESET GRANITE CURB LF 3,625.000 $11.45|  $41,506.25 $7.00]  $25,375.00 $16,131.25
609.55 RESET GRANITE CURB (BRIDGE) LF 128.000 $102.50)  $13,120.00 $70.00 $8,960.00 $4,160.00
609.551 RESET GRANITE CURB (BRIDGE) LF 44.000 $102.50 $4,510.00 $84.00 $3,696.00 $814.00
609.811 BITUMINOUS CURB, TYPE B (4" REVEAL) LF 11,250.000 $6.60|  $74,250.00 $4.50]  $50,625.00 $23,625.00
614.1313 3" CONDUIT TYPE Ill (PRE-CAST CONCRETE) [LF 50.000 $110.00 $5,500.00 $40.00 $2,000.00 $3,500.00
614.511 CONCRETE PULL BOX 14" EA 13.000 $440.00 $5,720.00 $400.00 $5,200.00 $520.00
614.73114 3" PVC CONDUIT, SCHEDULE 40 LF 1,320.000 $35.20 $46,464.00 $9.25 $12,210.00 $34,254.00
614.73118 3" PVC CONDUIT, SCHEDULE 80 LF 70.000 $66.00 $4,620.00 $20.00 $1,400.00 $3,220.00
615.0101 TRAFFIC SIGN TYPE A SF 300.000 $69.20 $20,760.00 $50.00 $15,000.00 $5,760.00
615.01201 TRAFFIC SIGN TYPE A, BREAKAWAY MOUNTS |SF 126.000 $81.00 $10,206.00 $65.00 $8,190.00 $2,016.00
615.0301 TRAFFIC SIGN TYPE C SF 24.250 $52.40 $1,270.70 $60.00 $1,455.00 ($184.30)
615.0601 TRAFFIC SIGN TYPE CC SF 4.000 $77.75 $311.00 $15.00 $60.00 $251.00
616.191 ALTERATIONS TO TRAFFIC SIGNALS u 1.000 $64,000.00 $64,000.00 $41,000.00 $41,000.00 $23,000.00
616.650 TRAFFIC SIGNAL DETECTOR LOOP 6 FT X350 | p 16.000 $880.00|  $14,080.00 $650.00]  $10,400.00 $3,680.00
616.95 INSTALL TRAFFIC STUDY EQUIPMENT U 1.000 $12,100.00]  $12,100.00 $5,500.00 $5,500.00 $6,600.00
616.96 DR TION TRAFFIC STUDY U 1.000 $82,500.00|  $82,500.00 $60,000.00/  $60,000.00 $22,500.00
618.61 UNIFORMED OFFICERS WITH VEHICLE $ 202,480.000 $1.00] $202,480.00 $1.00] $202,480.00 $0.00
619.1 MAINTENANCE OF TRAFFIC U 1.000 $255,000.00] $255,000.00 $408,000.00| $408,000.00 ($153,000.00)
619.25 PORTABLE CHANGEABLE MESSAGE SIGN U 9.000 $5,400.00 $48,600.00 $5,000.00 $45,000.00 $3,600.00
619.253 PORTABLE CHANGEABLE MESSAGE SIGN |y 33.000 $500.00|  $16,500.00 $225.00|  $7,425.00 $9,075.00

(UNIT WEEK)

Friday, July 22, 2016

Page 14 of 17



AUTOMATED TRAILER-MOUNTED SPEED

619.279 T SION U 6.000 $4,500.00|  $27,000.00 $5,000.00[  $30,000.00 ($3,000.00)
619.503 WORK ZONE OPERATION COST (SUMMER) MON 2.000 $5,200.00 $10,400.00 $3,300.00 $6,600.00 $3,800.00
619.51 PORTABLE QUEUE TRAILER / SENSOR (PQT) |[MON 14.000 $825.00 $11,550.00 $1,400.00 $19,600.00 ($8,050.00)
619.52 '(DPOCF;ATSBLE CHANGEABLE MESSAGE SIGN |15 10.000 $1,050.00]  $10,500.00 $1,900.00]  $19,000.00 ($8,500.00)
619.63 lE‘SJﬁ'E"C/gENTED IMPACT ATTENUATOR, U 1.000 $20,000.00|  $20,000.00 $10,000.00|  $10,000.00 $10,000.00
3
619.91 RELOCATE SMART WORK ZONE DEVICE U 2.000 $385.00 $770.00 $6,600.00|  $13,200.00 ($12,430.00)
RETROREFLECTIVE MEDIAN BARRIER
621.1 DELINEATOR EA 110.000 $20.00 $2,200.00 $15.00 $1,650.00 $550.00
RETROREFLECTIVE BEAM GUARDRAIL
621.2 D ELINEATOR EA 200.000 $4.50 $900.00 $5.00 $1,000.00 ($100.00)
621.31 SINGLE DELINEATOR WITH POST EA 470.000 $39.50|  $18,565.00 $35.00]  $16,450.00 $2,115.00
621.32 DOUBLE DELINEATOR WITH POST EA 115.000 $44.00 $5,060.00 $40.00 $4,600.00 $460.00
621.33 ﬁg“SGTLE DELINEATOR DOUBLE FACED WITH |z 5 5.000 $44.00 $220.00 $40.00 $200.00 $20.00
622.1 STEEL WITNESS MARKERS EA 15.000 $31.00 $465.00 $30.00 $450.00 $15.00
628.1 SAWED CONCRETE PAVEMENT LF 25.000 $5.00 $125.00 $5.00 $125.00 $0.00
628.2 SAWED BITUMINOUS PAVEMENT LF 30,250.000 $1.90 $57,475.00 $1.15 $34,787.50 $22,687.50
628.22 SAWED BITUMINOUS PAVEMENT (BRIDGE)  |LF 962.000 $2.75 $2,645.50 $2.50 $2,405.00 $240.50
632.0106 AETROREFLECTIVE PAINT PAVE. MARKING, 1, 160,000.000 $0.16|  $25,600.00 $0.15|  $24,000.00 $1,600.00
632.0112 RETROREFLECTIVE PAINT PAVE. MARKING, 1, ¢ 8,100.000 $0.27 $2,187.00 $0.28 $2,268.00 ($81.00)
632.1104 FREFORMED RETROREFLECTIVE TAPE, TYPE |, ¢ 16,500.000 $1.32|  $21,780.00 $1.00|  $16,500.00 $5,280.00
(REMOVABLE) 4" LINE
632.3106 “Rﬂigi?NRc;EFGE,ECT- THERMOPLAS. PAVE. LF 850.000 $1.60 $1,360.00 $1.00 $850.00 $510.00
LINE
632.3112 RETROREFLECT. THERMOPLAS. PAVE. LF 3,750.000 $1.87 $7,012.50 $1.75 $6,562.50 $450.00
MARKING, 12
LINE
632.3118 RETROREFLECT. THERMOPLAS. PAVE. LF 415.000 $5.35 $2,220.25 $3.50 $1,452.50 $767.75
MARKING, 18
LINE
632.32 “Rﬂigi?NRc;EFLECT- THERMOPLAS. PAVEMENT  |oF 1,225.000 $8.56|  $10,486.00 $7.00 $8,575.00 $1,911.00
SYMBOL OR WORD
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GROOVED RETROREFLECTIVE POLYUREA

632.71206 CROOWED | LF 138,500.000 $1.20| $166,200.00 $0.95| $131,575.00 $34,625.00
MARKING, 6" LINE

632.71212 SE\?EO,\)I’EE,\E’TRETROREFLECT'VE POLYUREA | F 15,000.000 $2.40|  $36,000.00 $2.75|  $41,250.00 ($5,250.00)
MARKING, 12" LINE

632.911 B L DRATE PAVE. MARKING LINE, 12" WIDE ) 57,500.000 $0.32|  $18,400.00 $0.40|  $23,000.00 ($4,600.00)

641. LOAM cY 2.000 $100.00 $200.00 $60.00 $120.00 $80.00

645.0001 TURBIDITY BARRIER LF 110.000 $15.00 $1,650.00 $20.00 $2,200.00 ($550.00)

645.3 EROSION STONE TON 75.000 $27.00 $2,025.00 $30.00 $2,250.00 ($225.00)

645.41 TEMPORARY SLOPE STABILIZATION TYPE A |SY 2,950.000 $1.60 $4,720.00 $1.50 $4,425.00 $295.00

645.44 (valmgaﬁ’é“ SLOPE STABILIZATION TYPED gy 1,500.000 $1.98 $2,970.00 $2.00 $3,000.00 ($30.00)
FRIENDLY)

645.512 COMPOST SOCK FOR PERIMETER BERM LF 2,225.000 $5.00 $11,125.00 $5.00 $11,125.00 $0.00

645.531 SILT FENCE LF 7,295.000 $2.50]  $18,237.50 $3.00]  $21,885.00 ($3,647.50)

645.7 STORM WATER POLLUTION PREVENTION 1y 1.000 $5,400.00 $5,400.00 $14,000.00|  $14,000.00 ($8,600.00)

645.71 g"gg:ﬂgﬁ#“e SWPPP AND EROSION AND HR 320.000 $68.15|  $21,808.00 $65.00|  $20,800.00 $1,008.00
CONTROLS

646.31 TR ES I OHSHMENT WITHMULCHAND - gy 21,125.000 $0.43 $9,083.75 $0.50|  $10,562.50 ($1,478.75)

647.1 HUMUS cY 2,785.000 $16.25|  $45,256.25 $19.00]  $52,915.00 ($7,658.75)

650.2 LANDSCAPING U 1.000 $10,850.00|  $10,850.00 $25,000.00|  $25,000.00 ($14,150.00)

670.0481 CONSTRUCTION ACCESS ROAD, LEFTIN U 1.000 $38,850.00|  $38,850.00 $40,000.00|  $40,000.00 ($1,150.00)

670.0482 CONSTRUCTION ACGESS ROAD, LEFT IN U 1.000 $45,500.00|  $45,500.00 $50,000.00|  $50,000.00 ($4,500.00)

670.0551 ggg‘g;g”m AND REMOVE TEMPORARY u 1.000 $16,850.00  $16,850.00 $10,000.00|  $10,000.00 $6,850.00
ROAD

670.0552 ggg‘g;g”m AND REMOVE TEMPORARY u 1.000 $25,500.00|  $25,500.00 $20,000.00|  $20,000.00 $5,500.00
ROAD

670.0553 ggg‘g;g”m AND REMOVE TEMPORARY u 1.000 $4,000.00 $4,000.00 $3,000.00 $3,000.00 $1,000.00
ROAD

670.0554 CONSTRUCT AND REMOVE TEMPORARY u 1.000 $9,000.00 $9,000.00 $10,000.00|  $10,000.00 ($1,000.00)

ACCESS
ROAD
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670.104 TEMPORARY PORTABLE LIGHTING u 7.000 $7,400.00]  $51,800.00 $5,000.00  $35,000.00 $16,800.00

670.731 BEAVER DETERRENT FENCE U 1.000 $4,250.00 $4,250.00 $1,000.00 $1,000.00 $3,250.00

677.1201 ,\PAEEg'\S"AAgENT FIXED LOCATION DYNAMIC u 1,000 $84,000.00|  $84,000.00 $82,815.00| $82,815.00 $1,185.00
SIGN (DMS)

677.1202 ,\PAEEg'\S"AAgENT FIXED LOCATION DYNAMIC U 1.000 $76,000.00  $76,000.00 $82,815.00  $82,815.00 ($6,815.00)
SIGN (DMS)

677.63 METER AND DISCONNECT PEDESTAL U 2.000 $5,500.00 $11,000.00 $5,500.00 $11,000.00 $0.00

677.9301 3-CONDUCTOR #0 AWG CABLE LF 4,215.000 $8.80|  $37,092.00 $4.50]  $18,967.50 $18,124.50

678.201 IMPACT ATTENUATOR FOUNDATION PAD U 2.000 $4,650.00 $9,300.00 $2,000.00 $4,000.00 $5,300.00

678.233 IL,\ﬁ’l‘D’Xg"ﬁ'NTENANCE’SELF'RESTOR'NG u 2.000 $33,750.00|  $67,500.00 $32,000.00|  $64,000.00 $3,500.00
ATTENUATION DEVICE, TL 3

692. MOBILIZATION u 1.000 $595,000.00] $595,000.00 $437,000.00] $437,000.00 $158,000.00
ON-THE-JOB TRAINING OF UNSKILLED

693. WORKERS $ 600.000 $1.00 $600.00 $1.00 $600.00 $0.00

698.12 FIELD OFFICE TYPE B MON 20.000 $1,500.00  $30,000.00 $1,280.00]  $25,600.00 $4,400.00

699. MISCELLANEOUS TEMPORARY EROSION AND |$ 14,000.000 $1.00]  $14,000.00 $1.00]  $14,000.00 $0.00
SEDIMENT CONTROL

1002.1 EEEAéFéS OR REPLACEMENTS AS NEEDED - | ¢ 35,000.000 $1.00]  $35,000.00 $1.00]  $35,000.00 $0.00
STRUCTURES

1010.15 FUEL ADJUSTMENT $ 70,000.000 $1.00 $70,000.00 $1.00 $70,000.00 $0.00

1010.2 ASPHALT CEMENT ADJUSTMENT $ 100,000.000 $1.00] $100,000.00 $1.00 $100,000.00 $0.00

1010.3 (QQUC%'B( CONTROL QUALITY ASSURANCE | ¢ 93,063.000 $1.00]  $93,063.00 $1.00|  $93,063.00 $0.00
ASPHALT

1010.5 COMPLETION INCENTIVE/ DISINCENTIVE $ 35,000.000 $1.00 $35,000.00 $1.00 $35,000.00 $0.00

Total: $10,649,300.08 $10,098,087.95 $551,212.13
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